REQUEST FOR PROPOSALS (RFP) #22-03

FOR CONSTRUCTION MANAGEMENT
SERVICES

December 08, 2021

Part 1 of 2
Proposal Requirements and Procedures
Owner — Construction Manager @ Risk
General Conditions of the Contract
General Requirements

Somerville Public Safety Building
Somerville, MA.

RFP Informational Meeting/Zoom: December 16, 2021 at 1:00PM
Deadline for receipt of questions:  January 04, 2022 at 12:00PM
Proposal Deadline: January 12, 2022 at 12:00PM

City of Somerville, MA

Procurement & Contracting Services Department
93 Highland Avenue

Somerville, MA 02143



TABLE OF CONTENTS
REQUEST FOR PROPOSALS #22-03 FOR
CONSTRUCTION MANAGER @ RISK

SERVICES
PROPOSAL REQUIREMENTS AND PROCEDURES

OWNER - CONSTRUCTION MANAGER AGREEMENT
Part1of2

GENERAL CONDITIONS OF THE CONTRACT

Title Page
Table of Contents for RFP for Construction — Management Services

PROPOSAL REQUIREMENTS AND PROCEDURES

Section One

Notice to Construction Managers

1.1 General

1.1.1 Certification of Compliance with Workforce Legal Requirements

1.2 Request for Proposal Documents

1.3 Contractual Status of RFP and Proposals

1.4 Communications

1.5 Compliance with RFP

1.6 Examination of Documents

1.7 RFP Informational Meeting

1.8 Addendum Procedures

1.9 Prohibition of Communication and Requests for Interpretations

1.10 Proposal Submission

1.11 Proposal Format

1.12 Modification or Withdrawal of Proposals

1.13 Rejection of Proposals

1.14 Opening of Proposals

1.15 Evaluation Process

1.16 Post Interview Action by City of Somerville

1.17 Negotiating and Award

1.18 Debriefing

1.19 MBE and WBE Participation and Equal Employment Opportunity,
Nondiscrimination and Affirmative Action Requirements

1.20 Reference to Massachusetts General Laws, Wage Rates, OSHA, and City
Ordinances

1.21 Roles and Responsibilities of Awarding Authority

1.22 Consultants with prior service on this project are precluded from
service to CM Teams

1.23 Executive Order 484 — Clean Energy and Efficient Buildings



Section Two

Section Three

Section Four

Project Information

21
2.2

Preliminary Project Schedule
Site Visit

Submission Requirements: Non —Price

3.1
3.2
3.3
3.4
3.5
3.6
3.7
3.8
3.9

Instructions
Required Information
Project Experience as Demonstrated by Three Comparable Projects
Qualifications of Personnel
Preconstruction Services Plan
Construction Services Plan
Preliminary Project Schedule
Update of Schedule “E” Terminations and Legal Proceedings
Forms:
0 Form A-Request for Proposal Response Form
0 Form B — Informational Sheet
0 Form C — Affidavit of Compliance
0 Form D — Statement of Management
o Form E — Affidavit of Prevailing Wage Compliance
0 Form F — Certificate of Authority (Corp)
0 Form G — Certificate of Authority (LLC)
0 Form H — Certificate of Good Standing
o Form | — Living Wage Ordinance
0 Form J — Non-Collusion and Tax Compliance
0 Form K — OSHA Certification Form
0 Form L — OSHA General Contractor Certification Form
0 Form M — Prevailing Wage Compliance
0 Form N — Certified Payroll Form
0 Form O — Responsible Employer Ordinance
0 Form P — Ordinance to Protect Vulnerable Road Users
0 Form Q — Supplier Diversity Form

INSERTED BY CM APPLICANT:
0 DCAMM Certificate of Eligibility
0 DCAMM Update Statement

Submission Requirements: Price

4.1
4.2

4.3

Price Submission Instructions
Instructions for Completing Form GC: Payment for Construction
Management Services
Forms
Form GC: Payment for Construction Management Services
Non-Collusion Affidavit



Section Five

Section Six

Evaluation Criteria

5.1 Evaluation Criteria

5.2 Required Information

5.3 Project Experience as Demonstrated by But Not Limited to Three
Comparable Projects

5.4 Qualifications of Personnel

5.5 Preconstruction Services Plan

5.6 Construction Services Plan

5.7 Preliminary Project Schedule

5.8 Record of Terminations, Liquidated Damages, Surety, and Legal Actions

5.9 City of Somerville Update Statement and/or Competing Commitments

Negotiation and Award of Contract

6.1 Time for Finalizing Contract

6.1.2 Failure to Provide Bonds When Required After Contract Signing
6.2 Award Without Negotiations

6.3 Suspended or Debarred Offerors

6.4 Related Work Prohibitions



OWNER — CONSTRUCTION MANAGER AGREEMENT
Article 1: The Work

Article 2: The Contract Documents

Article 3: Relationship of Parties

Avrticle 4: Contract Time

Article 5: Construction Manager’s Services

Article 6: Contract Price

Avrticle 7: Hard Cost of the Work

Article 8: Payments to Construction Manager

Article 9: Equal Employment Opportunity, Nondiscrimination and Affirmative Action

Article 10:  Miscellaneous Provisions
Article 11:  Approved Subcontractors
Article 12:  Certifications
Article 13:  Minority Business Enterprise and Women Business Enterprise Participation
Goals and Minority/Women Utilization Percentages
Article 14:  Service-Disabled Veteran-Owned Business Enterprises (SDVOBE) Participation
Benchmark
Exhibit GC:  Payment for Construction Management Services
Exhibit BIM:  List of Design and Preconstruction Services

Exhibit A: Additional Insurance Provisions

Exhibit B: Forms Used During Contract Award and Execution
Payment Bond
Performance
Bond

Schedule for Participation by Minority/Women Business
Enterprises
Letter of Intent
Certificate of Corporate
Vote
Certificate of Joint
Venture
Certificate of Compliance with State Tax Laws
Certificate of Compliance with Employment
Eligibility (1-9)
Trench Application and Permit
Executive Order 504 — Protection of Personal
Information
VBE/SDVOBE Participation Plan
Prevailing Wage Rates
Exhibit C:
Exhibit GMP: GMP Template



GENERAL CONDITIONS OF THE CONTRACT

Table of Contents

Acrticle I Definition of Terms

Article II: Execution of the Contract, Scope of Work, Interpretation of Contract Documents
Article Il Control of Work / Administration of the Contract

Article IV: General Performance Obligations of the CM

Article V: Materials and Equipment

Acrticle VI Prosecution and Progress

Acrticle VII: Changes in the Work

Acrticle VIII: Payment Provisions

Article IX: Guarantees and Warranties

Article X: Miscellaneous Legal Requirements

Acrticle XI: CM's Accounting Method Requirements

Acrticle XII: Equal Employment Opportunity, Non-discrimination and Affirmative Action Program
Article XIlI:  Goals for Participation by Minority Business Enterprises and Women Business Enterprises
Article XIV:  Insurance Requirements

Acrticle XV: Indemnification

Article XVI:  Performance and Payment Bonds

Article XVII:  Termination of the Contract

Acrticle XVIII:  Miscellaneous Provisions

Appendix A:  Equal Employment Opportunity, Non-Discrimination and Affirmative Action program
Appendix B:  Goals for Participation by Minority Business Enterprises and Women Business Enterprises
Appendix C:  Procedures for Award of Subcontracts

Appendix D:  Forms for Subcontract for Subcontractors

Division 1: GENERAL REQUIREMENTS

011000
012200
012300
013100
013129
013200
013300
013543
014000

Summary

Unit Prices

Alternates

Project Management Coordination
BIM Coordination

Construction Progress Documentation
Submittal Requirements
Environmental Protection Procedures
Quality Requirements



014200 References

014325 Testing Agency Services

014339 Mock-ups

015000 Temporary Facilities and Controls

015716 Temporary Pest Control

016000 Product Requirements

017418 Demolition Waste Management and Disposal
017419 Construction Waste Management and Disposal
017700 Contract Closeout

018100 Commissioning

018113 Sustainable Design Requirements

019115 Facility Exterior Enclosure Commissioning

End of General Requirements

PART 2 OF 2 — Somerville Public Safety Building

All RFP forms and project documents can be downloaded from the following
locations:
e CITY OF SOMERVILLE’s Procurement & Contracting Services Website at:
https://www.somervillema.gov/procurement.
e Viathe City of Somerville BidExpress page at:
https://www.bidexpress.com/businesses/33100/home

Document List

PROJECT MANUAL-EARLY SITE 70% (SPECIFICATIONS)
LIST OF DRAWINGS EARLY SITE 70%:

V-101 EXISTING CONDITIONS

V-102 EXISTING CONDITIONS-TAIL END

C-101 SITE PREPARATION

C-102 SITE PREPARATION-TAIL END

C-103 CONSTRUCTION PREPARATION

C-104 CONSTRUCTION PREPARATION-TAIL END
C-105 UTILITY PLAN

C-106 UTILITY PLAN

C-501 SITE DETAILS

C-502 SITE DETAILS

SP-101 SITE LOGISTICS PLAN

B-101 SOIL REMEDIATION PLAN



https://www.somervillema.gov/procurement
https://www.bidexpress.com/businesses/33100/home

PROJECT MANUAL -PSB SCHEMATIC DESIGN 100% (SPECIFICATIONS)
PROJECT MANUAL-PSB SCHEMATIC DESIGN 100%
V-101 EXISTING CONDITIONS

V-102 EXISTING CONDITIONS-TAIL END
C-101 SITE PREPARATION

C-102 SITE PREPARATION-TAIL END

C-103 UTILITY PLAN

C-104 UTILITY PLAN

C-501 CIVIL DETAILS

L1-0 LANDSCAPE PLAN

Al.1 ABBREVIATIONS, LEGENDS & GENERAL NOTES
Al.2 WALL TYPE LEGENDS

Al1.3 BUILDING CODE ANALYSIS

Al.4 CONTINUOUS AIR & VAPOR BARRIER DIAGRAMS
A2.00 SITE PLAN

A2.1 FIRST FLOOR - MAIN BUILDING

A2.2 FIRST FLOOR PLAN - GARAGE

A2.3 MEZZANINE FLOOR — MAIN BUILDING
A2.4 SECOND FLOOR - MAIN BUILDING
A2.5 SECOND FLOOR PLAN - GARAGE

A2.6 THIRD FLOOR - MAIN BUILDING

A2.7 FOURTH FLOOR - MAIN BUILDING
A2.8 ROOF PLAN - MAIN BUILDING

A2.9 ROOF PLAN - GARAGE

A2.10 ROOF PLAN - PV PANELS GARAGE
A2.11 FIRST FLOOR FURNITURE PLAN
A2.12 MEZZANINE - FURNITURE PLAN
A2.13 SECOND FLOOR - FURNITURE PLAN
A2.14 THIRD PLAN - FURNITURE PLAN
A2.15 FOURTH FLOOR - FURNITURE PLAN
A3.1 BUILDING ELEVATIONS

A3.2 BUILDING ELEVATIONS

A3.3 BUILDING PERSPECTIVES

A4.1 BUILDING SECTIONS

A4.2 BUILDING SECTIONS

A4.3 WALL SECTIONS

A4.4 WALL SECTIONS

A4.5 WALL SECTIONS

A4.6 WALL SECTIONS

A4.7 WALL SECTIONS

A5.1 EXTERIOR DETAILS

A5.2 EXTERIOR DETAILS

A5.3 EXTERIOR DETAILS

A5.4 EXTERIOR DETAILS



A5.5 EXTERIOR DETAILS

A6.1 STAIR PLANS & SECTIONS

A6.2 STAIR PLANS & SECTIONS

A6.3 STAIR DETAILS - MAIN LOBBY STAIR

A6.4 STAIR DETAILS - STAIR A

A6.5 STAIR DETAILS - STAIR B

A6.6 STAIR DETAILS - STAIRC

A6.7 GARAGE STAIR DETAILS - STAIRD

A6.8 STAIR DETAILS

A7.1 DOOR & OPENING SCHEDULE & ELEVATIONS
A7.2 DOOR & OPENING SCHEDULE & ELEVATIONS
A7.3 DOOR & OPENING SCHEDULE & ELEVATIONS
A7.4 DOOR & OPENING DETAILS

A8.1 FIRST FLOOR RCP

A8.2 MEZZANINE RCP

A8.3 SECOND FLOOR RCP

A8.4 THIRD FLOOR RCP

A8.5 FOURTH FLOOR RCP

A9.1 ENLARGED PLANS & ELEVATIONS - LOBBY
A9.2 ENLARGED PLANS & ELEVATIONS - LOBBY
A9.3ENLARGED PLANS & ELEVATIONS

A9.4 ENLARGED PLANS & ELEVATIONS

A9.5 ENLARGED PLANS & ELEVATIONS

A9.6 ENLARGED PLANS & ELEVATIONS

A9.7 ENLARGED PLANS & ELEVATIONS-DETENTION
A9.8 ENLARGED PLANS & ELEVATIONS - TOILET ROOMS
Al10.1 MILLWORK DETAILS

A10.2 MILLWORK DETAILS

Al10.3 MILLWORK DETAILS

SD COST ESTIMATE



PROPOSAL REQUIREMENTS AND PROCEDURES

SECTION ONE
NOTICE TO CONSTRUCTIONMANAGERS

11  GENERAL

Pursuant to M.G.L. c. 149A the Commonwealth of Massachusetts, City of Somerville
(hereinafter, "CITY OF SOMERVILLE”, “OWNER") requests proposals for
Construction Management at Risk Services for the Public Safety Building Project.
Firms which have submitted statements of Qualification in response to the Request for
Qualifications (“RFQ”) issued by the CITY OF SOMERVILLE and have been selected
as qualified, may submit proposals for services to be performed on the site, located in
Somerville, Massachusetts. The CITY OF SOMERVILLE intends to award a
Construction Manager at Risk with a Guaranteed Maximum Price contract for the
above referenced project.

The City of Somerville has selected Colliers Project Leaders as the Owner's Project
Manager to assist in the development of a new, modern public safety building. This
project will create a state-of-the-art 70,000 SF Police and Fire Headquarters, relocate
Engine 3, and create a multi-story fleet vehicle parking garage.

The City selected this site after extensive study as detailed in the Programming and Site
Evaluation Report. The site is large enough to accommodate more uses than just the Public
Safety Building. Recognizing this opportunity to begin the transformation of this
neighborhood as identified in SomerVision, the City is committed to subdividing the site.
At this time, Parcels A and C will be discussed as part of a community planning effort and
subsequent RFP process led by the Economic Development Division. This project also
presents an opportunity to produce significant traffic improvements by realigning a portion
of the adjacent New Washington Street to run through the site and create a more efficient
four-way intersection at Washington Street and Franklin Street. The CM at Risk will
provide input on the coordination of the logistical complexities associated with this project
that will include hazardous soils removal and maintaining traffic flow in the surrounding
area while executing the civil component of the project with minimal disruption to the
City’s residents.

This project presents an opportunity to satisfy the need for a public safety building and
realigned roadway which will seed the neighborhood for future civic, residential, and/or
commercial space on the remaining parcels. The public safety building will be an asset to
the Inner Belt neighborhood for the years to come.

Colliers has developed the overall schedule and budget reporting process with input from
the City and Context Architects. The project will be subject to the minimum wage rates set
under the Massachusetts Prevailing Wage Laws.

A site visit will not be conducted during the RFP phase. Drawings and other documents
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will be available to respondents during the RFP phase. The RFP informational meeting is
scheduled for December 16, 2021 at 1:00PM

Meeting Link:
https://colliers.zoom.us/j/95431913979?pwd=QSt1UTIZN2dMOXpsUGplY2drZkIxZz09

Copies of the RFP are available on the City’s website at:
https://www.somervillema.gov/procurement

The City of Somerville has agreed to seek the use of CM@Risk delivery method for this
project. The successful completion of the project will involve multiple phases to address
its various components. The known phases anticipated at this time are a) Early Site
Enabling / Road Realignment Package b) Construct Public Safety Facility. The City’s
intention is to minimize disruption to its residents and the logistical parameters of the site
during the construction process.

Furthermore, the project will include remediation of the existing site and changing the
surrounding road layout to create a more efficient four-way traffic intersection. The
construction of the new Public Safety Facility will include the building itself, in addition
to a ground source heat pump well field, structured parking, roadway, sidewalks and
landscaping. The project site is bordered by residential apartments and public streets. The
CM@Risk would provide input on the coordination of the logistical complexities
associated with maintaining traffic flow in the surrounding area while executing the civil
component of this project.

Furthermore, the City will seek input from the CM for the most cost-effective delivery
approach for each piece of the project. The ability of the CM to efficiently sequence and
complete each phase with maximum cost savings will be paramount to the selection of the
CM firm.

Qualified firms are hereby asked to prepare a Proposal consisting of two parts, the Non-
Price Submission, and the Price Submission.

The term "Offeror" is defined to mean a qualified entity submitting a Proposal for the
work of this Contract, and is synonymous with the term "Contractor” and “Construction
Manager” (“CM”) as used in the Technical Specifications.

The term “guaranteed maximum price”, or “GMP?, is the agreed total dollar amount for
the construction management at risk services, including the cost of the work, the general
conditions and the fees charged by the construction management at risk firm; also known
as the Contract Price. See Article 6 of the Owner-Contractor Agreement form contained
in this RFP for more detail on the GMP.

This RFP contains all of the information and requirements for the project needed by
prospective Offerors for the submission of their complete Proposals and the evaluation
thereof. Utilizing the format prescribed within, Offerors are to provide the requested
information and demonstrate their specific qualifications. Proposals shall be as complete
and accurate as possible and present data relative to the specific project under
consideration. Offerors shall make every effort to present information clearly and
concisely in accordance with the formats described herein.
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111 CERTIFICATION OF COMPLIANCE WITH WORKFORCE LEGAL
REQUIREMENTS

The selected Offeror must provide written verification as detailed in the General
Conditions at Article X, of compliance with the following workforce legal requirements
for any and all employees to be employed in the Project who are required to be listed in
the certified payroll reports for the Project:1) Federal Department of Homeland Security
Requirements in hiring such employees including, but not limited, to the faithful
completion of the Federal Department of Homeland Security Form 1-9 process by
Company; 2) proper classification of individuals employed on the project; 3) all laws
concerning workers’ compensation insurance coverage, unemployment insurance, social
security taxes, and income taxes; and 4) all laws concerning hospitalization and medical
benefits that meet the minimum requirements of the connector board established in
Chapter 176Q of the General Laws.

112 EXCAVATION & TRENCH SAFETY

On December 4, 2002, the Legislature enacted legislation relative to excavation and
trench safety, M.G.L. c. 82A. The legislation authorized the Departments of Public Safety
(DPS) and Occupational Safety (DOS) to promulgate regulations, 520 CMR 14.00. The
purpose of the legislation and regulations (collectively referred to as the “Trench Safety
Law”) is to provide protections to the general public from hazards inherent in unattended
trenches. The law does not apply to worker safety nor does it supersede Dig Safe Laws.
The Trench Safety Law requires excavators to obtain a permit; requires excavators to
provide protections when trenches are unattended; and deters violations by authorizing
the collection of fines.

This Project is subject to the Trench Safety Law and the successful Offeror will be
required to meet all aspects of the law. A copy of a Trench Application and Permit
form is included in Exhibit B of the Owner-Construction Manager Agreement.

1.2 REQUEST FOR PROPOSAL DOCUMENTS

The proposal document packages will be made available to prequalified firms at the
following locations:
o The CITY OF SOMERVILLE’s Procurement & Contracting Services Website at:
https://www.somervillema.gov/procurement
o Viathe City of Somerville BidExpress page at:
https://www.bidexpress.com/businesses/33100/home

Messenger and other types of pick-up and delivery services are the agents of the Offeror
and the CITY OF SOMERVILLE assumes no responsibility for delivery or receipt of the
documents.

1.3 CONTRACTUAL STATUS OF RFP AND PROPOSALS

The CITY OF SOMERVILLE assumes no responsibility for costs incurred in the
preparation of a Proposal or related activities of any Offeror. The CITY OF
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SOMERVILLE reserves the right to amend or withdraw the RFP at any time in its sole
discretion before the execution of the contract. In such event, the CITY OF
SOMERVILLE shall not be liable to any Offeror for the costs incurred by it as a result of
the amendment or withdrawal of the RFP. The RFP, including the documents
incorporated in the RFP, have been prepared to solicit Proposals, and are not contract
offers. The only document that will be binding on the CITY OF SOMERVILLE is the
contract duly executed by the CITY OF SOMERVILLE and the Construction Manager
selected pursuant to the selection process.

1.4 COMMUNICATIONS

A. All correspondence and documents should reference the Project Name and Number
for this Project.

B. Construction Manager Contact Person
The CITY OF SOMERVILLE will address all communications relating to the RFP
and selection process to the contact person. Offerors must provide the CITY OF
SOMERVILLE with the following information:

Anthony J DiLuzio, Project Manager
Colliers Project Leaders

67 Hunt St

Agawam MA

(774) 262-2770
Anthony.diluzio@collierseng.com

15 COMPLIANCE WITH RFP
Offerors must fully comply with the Proposal Requirements described below in order
for the CITY OF SOMERVILLE to properly evaluate each Proposal. The CITY OF
SOMERVILLE reserves the right to reject any Proposal not in compliance with the
RFP.

1.6 EXAMINATION OF DOCUMENTS

Before submitting a Proposal, each Offeror must thoroughly examine the RFP, including
the form of contract and all other attachments, and familiarize itself with the site and with
local conditions and with federal, state, and local laws, ordinances, rules and regulations
and any other circumstances or conditions that may in any manner affect cost or
performance of the contract. Failure of an Offeror to acquaint itself with the RFP or to
review the documents contained in or referred to in the RFP, shall in no way relieve
Offeror from any obligation with respect to its Proposal. Each Offeror shall promptly
notify the CITY OF SOMERVILLE of any ambiguity, inconsistency, or error it may
discover upon examination of the RFP or any Project information. The submission of a
Proposal shall constitute a representation by the Offeror a) that the RFP is sufficient in
scope and detail to describe the services to be provided and the terms and conditions of
their provision, and b) that the Offeror understands and has complied with every
requirement of the RFP.
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1.7 RFP INFORMATIONAL MEETING

An RFP Informational Meeting will be held on December 16, 2021 at 1:00PM via Zoom
as indicated on the title page of the RFP. The Offeror’s Project Manager and Project
Executive are strongly urged to attend the RFP informational meeting. Failure of an
Offeror to attend the RFP informational meeting shall in no way relieve the Offeror from
any of its obligations with respect to the form or content of its Proposal.

1.8 ADDENDUM PROCEDURES

The CITY OF SOMERVILLE reserves the right to amend the RFP at any time. Any
amendments to the RFP shall be issued through written addenda. the CITY OF
SOMERVILLE will provide copies of each addendum to all Offerors who received the
RFP. Each addendum will be posted to the City Procurement & Contracting Services
website. All addenda so issued shall become part of the RFP.

Each Offeror shall be responsible for determining that it has received all addenda posted,
and failure of any Offeror to receive any addendum shall not relieve such Offeror from
any obligation imposed by such addendum. Each Offeror shall be required to
acknowledge receipt of all addenda on the RFP Submission Form attached to this RFP.

19 PROHIBITION ON COMMUNICATION AND REQUESTS FOR
INTERPRETATION OF DOCUMENTS

Unauthorized communications or contact between CM firms, their employees,
agents or other related entities interested in submitting Proposals and the CITY OF
SOMERVILLE, the project designer or program manager, or any other person or
entity participating on the Prequalification Committee or Selection Committee with
regard to this project are strictly prohibited. The only authorized communications
shall be 1) inquiries to the CITY OF SOMERVILLE’s Bid Room for general information
about obtaining the RFP, RFP submission deadlines, and the existence of any relevant
addenda to the RFP; 2) inquiries made at the official RFP Informational Meeting held by
the CITY OF SOMERVILLE. The RFP Informational Meeting will be held at the date
and time set above.; and 3) written submissions of questions submitted by the date set for
such inquiries.

Any issues brought to the CITY OF SOMERVILLE’s attention at the RFP
Informational Meeting which the CITY OF SOMERVILLE determines require
additional clarification or received within the time set for such written questions will be
addressed by issuing a written addendum. Oral and other clarifications will be without
legal effect. From the date of issuance of the RFQ and RFP for this Project, any Offeror
that contacts directly or indirectly any member or employee of the CITY OF
SOMERVILLE, or the owner’s designer or program manager, or any member of the
selection team in connection with the selection process or the contract contemplated
herein for this project is subject to disqualification. Contact is permitted for the purpose
of obtaining a copy of this RFP, to contact the CITY OF SOMERVILLE Contractor
Certification Office, the CITY OF SOMERVILLE Bid Room or to submit a verbal or
written question or request for clarification at the RFP Informational Meeting or within
the time set as prescribed above in this section.
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All questions and requests for clarification or interpretation of the meaning of the RFP,
and any other correspondence concerning the RFP, shall be submitted in writing by email
addressed to the CITY OF SOMERVILLE’s Contact Person. To be given consideration,
such questions, requests, or correspondence shall be received by the CITY OF
SOMERVILLE by the deadline for receiving questions stated on the Title Page of the
RFP. Clarifications or interpretations and any supplemental instructions or forms, if
issued, shall be issued as written addenda prior to the date for opening of Proposals. Oral
clarifications, interpretations, instructions, or other communications, including but not
limited to statements made at the briefing session, will not be binding on the CITY OF
SOMERVILLE in any way. The CITY OF SOMERVILLE will not be responsible for,
and an Offeror may not rely upon or use as the basis of a claim against The CITY OF
SOMERVILLE or a consultant of The CITY OF SOMERVILLE, any information,
explanation or interpretation of the RFP rendered in any manner other than as provided in
Paragraphs 1.8 and Paragraph 1.9.

1.10 PROPOSAL SUBMISSION

A. The RFP requires the submission of separate price and technical components as part
of the proposal submitted in response to the RFP. Proposals must be submitted in
form and substance as required by the RFP (see table with details below) and no later
than the date and time shown on the title page of the RFP or a later date and time
established by addendum duly issued by the CITY OF SOMERVILLE (in either case,
the “Proposal Deadline”).

B. It is the sole responsibility of the Offeror to ensure that the Application arrives on
time at the designated place. All bids will be time stamped and late Applications will
not be considered and will be rejected and returned.

C. An authorized person must sign both the Technical (Non-Price) Proposal Response
Form and the Price Proposal Response Form in ink or digitally using an
authenticated electronic signature to bind the Offeror.

D. Any and all addenda must be acknowledged on the Request for Proposal Response
Form.

All Responses Using Options 1 or 2 Must be Sealed and Delivered to:

Procurement & Contracting Services (PCS) Department
City of Somerville
93 Highland Avenue
Somerville, MA 02143

Methods of Application Submission:
Applicants may submit bids in any of the following ways. All bids will be time-stamped and must be
received no later than the bid deadline date and time.
1. Deposit your sealed application package in the black drop box located by the School Street
entrance to City Hall, located near the corner of School Street and 93 Highland Avenue.
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2. Sealed applications can be sent to City Hall through the US Postal Service or other delivery
service (e.g., FedEx, UPS).

3. Applicants planning to submit digital copies of the application must ensure all documents are
properly formatted to readily print on an 8.5”x11” sheet.

4. Submit sealed application via BidExpress.com, which is an online bidding platform. The fee
to use this service is approximately $35.00 unless your company has a subscription with
BidExpress. You can access the bid package and forms via the City of Somerville
BidExpress page at: https://www.bidexpress.com/businesses/33100/home

A user guide for BidExpress is attached for your reference.
For any technical assistance while submitting the online application, please contact the BidExpress
Customer support team at www.bidexpress.com

It is the sole responsibility of the Offeror to ensure that the Application arrives on time at the
designated place. Late Applications will not be considered and will be rejected and returned.

Application Format (if not using BidExpress for online submission):

Submit one (1) sealed qualifications package; it must be marked with the solicitation title and
number and must be original. The package shall contain one printed original of the qualifications
and all required forms and one flash drive with the full submission package (including all required
forms) in digital form.

In an effort to reduce waste, please do not use 3-ring binders.

Responses must be sealed and marked with the solicitation title and number.

All Applications must include all forms listed in the Proposers’ Checklist (and all documents
included or referenced in Sections 2.0 - 3.0). If all required documents are not present, the
Application may be deemed non-responsive and may result in disqualification of the
Application unless the City determines that such failure(s) constitute(s) a minor informality,
as defined and referenced in Massachusetts General Laws.

A complete Application must also include a cover letter signed by an official authorized to bind the
Offeror contractually and contain a statement that the Application is firm for ninety (90) days. An
unsigned letter, or one signed by an individual not authorized to bind the Offeror, may be
disqualified.

The Offeror’s authorized official(s) must sign all required Application forms.

All information in the Offeror’s response should be clear and concise. The successful response will
be incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which
they are not prepared to commit themselves contractually.

The successful Offeror must be an Equal Opportunity Employer.

The City of Somerville values a diverse workforce and believes it contributes to a work product that
best reflects the community in our city. This project has goals for utilization of minority- and
women-owned businesses and workforce participation, and participation of any disadvantaged
businesses is strongly encouraged. Applicants are highly encouraged to include any certifications
and documents that recognize the diversity of the Offeror’s work force, including ownership of the
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offering firm/organization, executive leadership, management, and employees proposed for the work
in Somerville, including diversity of sub-consultants. Please use the supplier diversity form (see
Section 3.0) with supporting documentation to share your diversity data with the City.

1.11 PROPOSAL FORMAT

Offerors are referred to the sections regarding Evaluation Criteria for specific guidelines
for the preparation and submission of their proposal. Please note that no exceptions to the
RFP requirements or any special stipulations attached to the Offeror’s proposal will be
accepted.

1.12 MODIFICATION OR WITHDRAWAL OF PROPOSALS

A. If an Offeror has submitted its Proposal prior to the Proposal Deadline, it may, until
the Proposal Deadline, submit an amendment to its Proposal. The amendment must
be in writing and submitted in the same manner as the Proposal.

B. An Offeror may withdraw its Proposal by submitting written notice via email to
CITY OF SOMERVILLE’s Contact Person at any time prior to the Proposal
Deadline.

C. After the Proposal Deadline an Offeror may not change the price or any provisions of
the proposal in a manner prejudicial to the interest of the CITY OF SOMERVILLE
or fair competition.

D. CITY OF SOMERVILLE may waive minor informalities or allow an Offeror to
correct them. If a mistake in the intended offer and in the correct offer are clearly
evident on the face of the proposal, the CITY OF SOMERVILLE shall correct the
mistake to reflect the intended correct offer and so notify the Offeror in writing, and
the Offeror may not withdraw the offer. The CITY OF SOMERVILLE may permit
an Offeror to withdraw an offer if a mistake is clearly evident on the face of the
proposal but the intended correct offer is not similarly evident.

E. No Proposal may be withdrawn for Ninety (90) calendar days following the
Proposal Deadline.

1.13 REJECTION OF PROPOSALS

The CITY OF SOMERVILLE reserves the right to reject any or all Proposals if it
determines that such action is in the best interest of the City. Any Proposal which is
incomplete, conditional, or difficult to understand may be considered invalid, and the
CITY OF SOMERVILLE may reject such Proposal. In addition, the CITY OF
SOMERVILLE may consider any Proposal which is not prepared and submitted in
accordance with all requirements of the RFP, or which contains alterations,
contingencies or additions not called for, or errors or irregularities of any kind as
informal and may reject such Proposal; provided, however, that the CITY OF
SOMERVILLE reserves the right to waive any and all informalities or minor
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irregularities. If the RFP or any applicable law requires submission of certain
information or additional documentation, and any Offeror neglects to furnish such
information or documentation with its Proposal, the CITY OF SOMERVILLE may
reject the Proposal of such Offeror as incomplete; provided, however, the CITY OF
SOMERVILLE reserves the right to deem any such omission as an informality for which
such Proposal will not be rejected, and to subsequently receive such information or
documentation prior to award of the contract.

1.14 OPENING OF PROPOSALS

The CITY OF SOMERVILLE will open the Proposals on or after the Proposal Deadline
but will not read them publicly. A register of those firms submitting timely Proposals will
be maintained and will be open to public inspection.

1.15 EVALUATION PROCESS

The CITY OF SOMERVILLE will appoint a Selection Committee that will be responsible
for the evaluation of the proposals submitted in response to the RFP. The Committee will be
comprised of one representative of the designer, the CITY OF SOMERVILLE project
manager, and at least two other representatives of the CITY OF SOMERVILLE. The
Committee will evaluate and rank the proposals based on the criteria described in Section 5.
Price proposals will be submitted separately from the technical proposals in a separately
sealed envelope and at the same time as the technical proposals. The Committee will first
review and evaluate the technical proposals based on the criteria above mentioned. For each
technical proposal the Committee will specify in writing on each evaluation criterion a rating
of highly advantageous, advantageous, not advantageous, or such additional rating as the
Committee finds reasonable. The Committee will then specify in writing a composite rating
for each proposal and the reasons for such composite rating and rank the proposals
accordingly. The Committee will then open and review the price proposals and re-rank the
proposals if necessary after taking into consideration price as well as the criteria set forth for
the technical component of the proposal. If the Committee elects to conduct an interview
with a construction management firm who submits a proposal, then the CITY OF
SOMERVILLE will conduct interviews with each construction management firm that
submits a proposal. The decision of the Selection Committee will be final and not subject to
appeal except on grounds of fraud or collusion. The failure of the CITY OF SOMERVILLE
to reject an Offeror that does not meet the minimum requirements or whose Proposal is
otherwise nonresponsive or unacceptable prior to opening of the Price Proposal Forms shall
not preclude CITY OF SOMERVILLE from subsequently rejecting such Proposal.

1.16 POST INTERVIEW ACTION BY CITY OF SOMERVILLE

Following all of the interview’s the CITY OF SOMERVILLE may, but shall not be
required to, consider modifications to the Contract, or any other aspect of the Project.
Any modifications determined appropriate by the CITY OF SOMERVILLE will be
issued to all of the Offerors selected for interviews by addendum. The CITY OF
SOMERVILLE, in response to such addendum or otherwise, may, but shall not be
required to, permit the Offerors selected for interviews to submit a revised Proposal.
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Following the submission of revised Proposals, if any, the CITY OF SOMERVILLE
shall complete the evaluation process using the criteria set forth in Section 5. The CITY
OF SOMERVILLE may at any time between the holding of interviews and the
submission of revised Proposals, or if none are requested at the completion of the
evaluation process, reject the Proposal of any Offeror invited to an interview and that
Proposal shall no longer be considered by the CITY OF SOMERVILLE.

1.17 NEGOTIATING AND AWARD

The CITY OF SOMERVILLE will commence non-fee negotiations with the highest
ranked CM firm. If the CITY OF SOMERVILLE determines that negotiations with the
highest ranked firm will not result in a contract acceptable to the CITY OF
SOMERVILLE, CITY OF SOMERVILLE will terminate negotiations with the highest
ranked CM firm and will commence negotiations with the next highest ranked CM firm.
The process will continue until the CITY OF SOMERVILLE has reached an acceptable
contract with one of the prequalified CM firms. In the alternative, the CITY OF
SOMERVILLE may proceed under M.G.L. ¢.149. The list and ranking of proposed CM
firms will be certified by the CITY OF SOMERVILLE and made available as a public
record after the contract award.

1.18 DEBRIEFING

All Offerors may request a debriefing after the award of the contract has been made. The
purpose of the debriefing is to review an Offeror's proposal with reference to the evaluation
criteria. Competing Offerors' proposals will not be discussed. A request for a debriefing
should be addressed, in writing, to the Contact Person at the CITY OF SOMERVILLE.

1.19 MBE AND WBE PARTICIPATION AND EQUAL EMPLOYMENT OPPORTUNITY,
NONDISCRIMINATIOIN AND AFFIRMATIVE ACTION REQUIREMENTS

All Offerors must include responses describing their procedures, allocations, and
ability to achieve the goals of the City in this section.

The Minority Business Enterprise and Women Business Enterprise
(MBE/WBE) participation goal for this Contract is a combined goal of 10.4 %.
The combined goal requires a reasonable representation of both MBE

and WBE firm participation on the project as further set forth in the Owner-CM
Agreement and the General Conditions of the contract.

The applicable minority workforce utilization percentage, if any, is 15.3%.
The applicable women workforce utilization percentage, if any, is 6.9%.

The Commonwealth encourages and monitors the participation of Service-Disabled
Veteran-Owned Business Enterprises (“SDVOBE”) and Veteran Business Enterprises
("VBE") on its construction projects. The benchmark for SDVOBE and VBE
participation on the project is 3%.

This project includes the Minority Business Enterprise (MBE) and Women Business
Enterprise (WBE) goal and workforce utilization percentages stated above and, in
the Owner-Construction Manager Agreement. It is the obligation of the Construction
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Manager to meet or exceed these participation goals. Article XIII of the General
Conditions contains detailed information about MBE and WBE Participation
requirements, waivers, enforcement, and other important information.

MBE’s and WBE's must be certified by the Commonwealth’s Supplier Diversity Office
(SDO). All Offerors are advised that by submitting a proposal they certify that their
proposal and services provided under their proposal will fully comply with all
requirements of the RFP, including the MBE/WBE requirements.

In addition to the above MBE/WBE goals, the Construction Manager shall maintain on
this project not less than a 15.3% ratio of minority employees and 6.9% ratio of women
employees work hours to total work hours in each job category including but not limited
to bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers,
and those "classes of work" enumerated in Section 44F of Chapter 149 of the
Massachusetts General Laws. Article XII of the General Conditions contains detailed
information about Equal Employment Opportunity, Nondiscrimination and Affirmative
Action requirements and other important information.

20 REFERENCE TO MASSACHUSETTS GENERAL LAWS, WAGE RATES, OSHA,
AND CITY ORDINANCES

Wherever in the proposal, general conditions, contract, plans or specifications, reference
is made to Massachusetts General Laws, it shall include all amendments thereto effective
as of the date of issue of invitation to bid on proposed work.

The attention of Offerors is called to Massachusetts General Laws Chapter 149, section
179A, which requires persons contracting with the Commonwealth for public work to
give preference in awarding contracts to persons who are citizens of the United States and
to partnerships all of whose members are such citizens.

The work to be performed under this contract is subject to the provisions of M.G.L. c.
149A. The following sections of the Massachusetts General Laws shall apply to this
Project and are incorporated herein by reference: Sections 26, 27, 27A, 27B, 27C, 27D,
29, 29C, and 34A of Chapter 149, as well as Sections 39F, 39J, 39K, 39N, 390, 39P, and
39R, of chapter 30.

Attention is directed to the prevailing wage rates for work at the construction site, as
determined by the Commissioner of Labor and Workforce Development under the
provisions of Massachusetts General Laws, Chapter 149, section 26 - 27D referenced
above.

Pursuant to M.G.L. c. 30, sec. 395 (a)(2) all employees to be employed on the project must
have successfully completed a course in construction safety and health approved by OSHA
and of at least 10 hours in duration.

In addition to applicable federal and state laws, the City has several ordinances that apply
to the services requested in this contract. Such ordinances include but are not limited to:
living wage ordinance, ordinance to protect vulnerable road users, ' responsible employer
ordinance, and ordinance to protect against wage theft. Workplace safety is of paramount
importance to all workers who perform services on City contracts and all bidders must
certify that they will disclose any citations they may have received for OSHA violations.
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[1] The ordinance to protect vulnerable road users only applies to contracts where the
contractor’s heavy vehicles are entering the City of Somerville to perform the work of
the contract.

2.1 ROLES AND RESPONSIBILITIES OF AWARDING AUTHORITY

The CITY OF SOMERVILLE is responsible for the administration and management
for the design and construction of the facility. Its responsibilities include the
management of the RFP process and the monitoring and administration of the design
and construction after the Offeror has been selected.

2.2 CONSULTANTS WITH PRIOR SERVICE ON THIS PROJECT ARE PRECLUDED
FROM SERVICE TO CM TEAMS

The CITY OF SOMERVILLE will not consider any proposals submitted by Offerors
which are comprised in whole or in part, directly or indirectly (e.g., without limitation,
through ownership or control), of individuals or entities which have directly or
indirectly had any involvement in the project which is the subject of this Request for
Proposals ("involvement™” means, without limitation, involvement relating to planning or
environmental or other consulting).

However, the CITY OF SOMERVILLE will consider proposals from individuals or
entities that have not been involved in the project, which is the subject of this RFP, but
that have been in involved in the design and/or construction of other the CITY OF
SOMERVILLE projects. Architectural, engineering, cost estimating, testing or any other
consultants or sub-contracting firms that participated in any way, as a direct consultant to
the CITY OF SOMERVILLE or provided any services as a sub-consultant to the CITY
OF SOMERVILLE's consultant, during the development of this project's RFP or
provided any prior study, planning, environmental or other services with respect to this
project are excluded from providing any services to firms submitting offers or to the
successful Offeror on this project.

The CITY OF SOMERVILLE will disqualify any proposal that lists such a firm to
provide services on this project. To the best of the CITY OF SOMERVILLE's
knowledge, the following firms have provided prior services with respect to this project
and therefore are precluded from providing services to an offeror. However, if an offeror
chooses a firm not listed below and the CITY OF SOMERVILLE determines that the
firm participated in any way during the development of this project, then the CITY OF
SOMERVILLE will immediately disqualify the offeror. Prospective Offerors are
encouraged to obtain a signed affidavit from architectural, engineering, cost estimating,
testing or any other consulting or sub-consulting or sub-contracting firms confirming that
they have had no prior involvement with the RFP's development or study, planning,
environmental or other services with respect to this project.
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Firms that have had prior involvement with the RFP's development or study, planning,
environmental or other services with respect to this project include but are not limited to:

e \Weston & Sampson

e Kaestle Boos Associates, Inc.
Colliers

Context Architecture

DCI/GM2

McPhail

Universal Environmental Consultants (UEC)
CBA

Garcia, Galuska, & DeSousa (GGD)
AKF Group

Roome & Guarrancino

3lve

A.M. Fogarty & Associates

Soden Sustainability

RW Sullivan Engineers

2.3 This article intentionally blank

END OF SECTION
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SECTION TWO
PROJECT INFORMATION

2.1 PRELIMINARY PROJECT SCHEDULE

The preliminary project schedule is presented solely in a narrative format to provide
information to Offerors and is not and shall not become an official or contractual project
schedule. The Construction Manager shall not use this schedule information as the basis
for a change order.

Preliminary Schedule:

1. Notice to Proceed with Preconstruction Work February 21, 2022

2. Notice to Proceed with Early Site Enabling Package March 31, 2022
Schedule of this early work package to be determined by the CM

3. Notice to Proceed with the Primary Scope of Work October 30, 2022

4. Substantial Completion of the Project November 2024

2.2 SITE VISIT

The Project site may be visited but not entered. There is no official site review required
for submission of this proposal.

END OF SECTION
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SECTION THREE
SUBMISSION REQUIREMENTS: TECHNICAL (NON-PRICE)

3.1 INSTRUCTIONS

A. The following Non-Price submission requirements for the Public Safety Building
are considered a single submission. This section identifies the CITY OF
SOMERVILLE’s minimum requirements for proposal documents. The non-price
submission will be evaluated independently of the price proposal in a manner that
ensures that the non-price evaluation will be unaffected by the price proposal.

To facilitate evaluation and complete consideration for each evaluation criterion, the
Offerors are instructed to present their proposals in the same structure and format as
the Non-Price Submission Requirements. For each item in the proposal include the
number identical to the numbers used in this section. This will allow the evaluators to
determine the extent to which the information meets the respective evaluation
criterion. Items or pages not identified as pertaining to a specific criterion may be
discarded without consideration.

B. The following information must appear on the cover of the Non-Price Proposal and
the sealed envelope containing the copies of the Price Proposal.

Offeror's Name:

Authorized Representative Responsible for Proposal:

Authorized Representative’s telephone number:

Authorized Representative’s fax number:

Authorized Representative’s email address:

Request for Proposals for Construction Management Services for the
Public Safety Building RFP #22-03

CITY OF SOMERVILLE

Procurement & Contracting Services Office
Attention: Angela Allen, Chief Procurement Officer
Procurement & Contracting Services

City Hall

Somerville, MA 02108
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3.2 REQUIRED INFORMATION

A. The Request for Proposal Response Form is located at the end of this section. It must
be signed and submitted with the proposal.

B. A copy of the required Update Statement form is located at the end of this section. It
must be completed, signed and submitted with the proposal. For CITY OF
SOMERVILLE’s analysis of the Aggregate Work Limit for this RFP, the Estimated
Construction Cost of Fifty-two Million dollars ($52,000,000.00) will be used with a
construction duration of 20 months for the Public Safety Building Project. The CITY
OF SOMERVILLE will compare the above numbers with the Offeror’s current
annualized value of all incomplete work to determine eligibility within the aggregate
work limit.

C. Copy of the of the Offeror's Certificate of Eligibility must be submitted with the
proposal.

To submit a proposal in response to this RFP an Offeror whether an individual firm or
a joint venture, must be certified in General Building Construction by DCAMM for a
single project limit of Fifty-two Million or greater and must also be within the
aggregate limits of its DCAMM Certificate of Eligibility. A joint venture Offeror will
be required to submit its Certificate of Eligibility for the joint venture meeting the
requirements above enclosed with its RFP proposal.

3.3 PROJECT EXPERIENCE ON COMPARABLE PROJECTS

The Offeror shall identify three of its completed projects, which the Offeror believes are
most comparable to the Project with respect to the size, duration, and project complexity.
The Offeror shall also identify three of its complete projects, which Offeror believes are

the most similar projects that used the construction management at risk delivery method.
Provide references from the owners and architects for each project identified in this
paragraph, including name, title, and current telephone number.

For each of the first three projects identified above, the Offeror shall provide a narrative
(not exceeding three pages) describing in detail the scope, duration and complexity of the
project and the role of the Offeror in its implementation. The description should indicate
the roles and length of project involvement of Managerial and Technical Personnel (see
definition in Paragraph 3.4(A)) identified in the project descriptions who will be utilized
in the Offeror’s Staffing Plan.

For each of the last three projects identified above, the Offeror shall provide a narrative
(not exceeding three pages) describing in detail how the similarities of the identified
Construction Manager at Risk projects to the current CM at Risk project will benefit the
Offeror in the performance of this Project.

34  QUALIFICATIONS OF PERSONNEL
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A. Staffing Plan
The Offeror shall submit a staffing plan for staffing this Project. At a minimum, such

plan shall include an organization chart containing all proposed project positions,
showing reporting relationships and lines of authority; an explanation of the
responsibilities of the Managerial and Technical positions (i.e., project executive(s),
project manager(s), superintendent(s), project engineer(s), and contract
administrator(s)); and the name of the person proposed for each position.

The Offeror shall list the subconsultants it proposes to utilize as part of the
Construction Management team. For each such proposed subconsultant, the Offeror
shall list the responsibilities that the subconsultant shall carry out on the Project, the
Managerial and Technical Personnel to be supplied by the subconsultant, if any; and
the relevant experience of the subconsultant.

B. Resumes
The resumes of all proposed personnel for the Staffing Plan shall be provided and each
resume must contain at least three references from owners or designers including name,
title, and current telephone number.

C. Job Skill Narrative
The Offeror shall provide a narrative outlining the two most important job performance
skills for the position of Lead Project Manager, and the two most important job
performance skills for the Chief Superintendent. Describe in detail how the individual
selected for each position above has utilized these specific skills on a recent
construction project (one-page each person).

3.5 PRECONSTRUCTION SERVICES PLAN

The Offeror shall submit its plan for performing the preconstruction services described in
the Owner-Construction Manager Agreement. The plan shall illustrate the Offeror’s
understanding of the activities required during preconstruction and demonstrate its ability
to coordinate and perform those activities. It shall also explain how the Offeror intends
to work efficiently and effectively with the CITY OF SOMERVILLE and its Designer.
The plan should include a detailed description of how the Offeror shall comply with each
of the preconstruction services required by the Contract. Identify the Offeror’s
qualifications to provide an interdisciplinary review. The plan should include a list of the
Managerial and Technical Personnel who will be involved in managing the Project
during this phase, and the start date and duration for each such person. Unless the plan
indicates otherwise, staffing commitments shall be assumed to be full time for this Plan.

3.6 CONSTRUCTION SERVICES PLAN

The Offeror shall submit its plan for managing the construction of the Project. The plan
shall explain the Offeror’s management structure and methodology for project
management, the logistics and sequencing of the Work, and, in broad terms, means and
methods of performing the Work. It should indicate the Offeror’s project specific
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program for quality assurance and quality control. The Offeror shall describe how they
will comply with requirements for schedule development, cost loading, resource loading,
monthly schedule updates, and weekly project meeting review of the look ahead
schedule. The plan should address how the Offeror will achieve coordination among and
between trades. The plan should discuss the steps the Offeror will take to minimize
change orders and claims. The plan shall address how the Offeror will propose to
commission all of the building systems. The plan should include a list of the Managerial
and Technical Personnel who will be involved in managing the Project during the
construction phase, and the start date and duration for each such person. Unless the plan
indicates otherwise, staffing commitments shall be assumed to be full time for this Plan.

3.7 PRELIMINARY PROJECT SCHEDULE

The Offeror will submit its proposed Preliminary Project Schedule. The Project Schedule
will be used as a meaningful management tool for Preconstruction and Construction
Services. The Project Schedule should demonstrate that the Offeror has a clear
understanding of the project requirements and how activities will be sequenced. The bar
chart form will show the start dates, activity durations, and finish dates for at least the
thirty largest (or most critical) Subcontractors. Each CM activity for Preconstruction and
Construction Services must be identified. The critical path must be indicated on the
schedule. The Preliminary Project Schedule shown in Section 2.1 is the proposed
timetable for this project, upon which the Offeror must base its proposal. Offerors may
not propose revisions to the timing or sequence of events and may not present an
alternate schedule for consideration by the CITY OF SOMERVILLE in their proposal.

3.8 UPDATE OF SCHEDULE “E” TERMINATIONS AND LEGALPROCEEDINGS

Offeror must attach a copy of Offeror’s Schedule “E” Terminations and Legal
Proceedings that was submitted to the CITY OF SOMERVILLE by Offeror together
with Offeror’s Qualification Statement in connection with this Project. Offeror must also
attach asigned Affidavit of Compliance with Schedule “E” Terminations and Legal
Proceedings, which form is being provided with this RFP and is referenced below.

Failure to provide complete and accurate information requested in this paragraph may
result in rejection of the proposal for non-responsiveness.

3.9 FORMS
The following forms must be submitted as part of the Technical (Non-Price) Proposal
Response Submission. They are listed below and attached following this Section Three.

They shall be submitted in the Technical (Non-Price) Proposal Response Proposal Binder
and must be filled out in black ink.

These Forms are Provided Following this Section:

o Technical (Non-Price) Proposal Response Form
o Informational Sheet
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Affidavit of Compliance (Secretary of State filings)

Affidavit of Prevailing Wage Compliance (c. 149, s. 26 and 27)

Certification of Tax Compliance

Affidavit of Compliance with Schedule “E” Update for Terminations and Legal
Proceedings

o DCAMM Update Statement (Blank)

These Forms are not Provided here but Must be Provided by Offeror:

o Copy of the Offeror's Certificate of Eligibility

o Surety Commitment Letter at 110% of Estimated Construction Cost (must be
current and reference this RFP. The letter submitted with the RFQ is not
acceptable)

. Copy of the Offeror’s Schedule “E” Terminations and Legal Proceedings that was
submitted with Offeror’s RFQ on this Project.

END OF SECTION
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SECTION FOUR
PRICE SUBMISSION REQUIREMENTS

4.1

4.2

PRICE SUBMISSION INSTRUCTIONS

The lowest price proposal shall not necessarily be awarded the contract.

The Offeror shall submit one signed original (unfolded) and six collated and
stapled copies of the Price Proposal Form in a large, sealed envelope. Review
submission requirements in Section 3.1 for packaging of the entire proposal.

INSTRUCTIONS FOR COMPLETING FORM GC: PAYMENT FOR

CONSTRUCTION MANAGEMENT SERVICES

A. Section A is the first of three sections of the Form. It contains the Payment Summary

for CM Preconstruction Services and CM Construction Services as those terms are
explained in the Owner-Construction Manager Agreement.

Section B is for the documentation of the Payment for CM Preconstruction General
Conditions Costs. This section includes the cost of services provided by the CM from
the Notice to Proceed with Preconstruction Services through the completion (as
determined by the CITY OF SOMERVILLE) of all preconstruction services,
including the Prequalification of all Trade Contractors and Other Subcontracts. Costs
incurred after the Prequalification list of subcontractors for each trade is finalized
shall be attributed to the CM Construction General Conditions Costs.

The cost lines for B.1 must include the appropriate markup for wages, insurance,
taxes, and benefits for the proposed personnel identified as performing
preconstruction services.

Line B.2 is for the payment for all miscellaneous Preconstruction Expenses. A lump
sum amount shall be included for all expenses related to preconstruction services not
identified as part of the personnel costs or Fee.

Line B.3 is for the Total Payment for CM Preconstruction General Conditions Costs.
The addition of B.1 and B.2 will be shown on line B.3, and transferred to the Payment
Summary page.

The CM shall pay for Prequalification reproduction expenses for the Trade
Contractors and, Prequalification and Procurement reproduction expenses for Other
Subcontracts as part of the Preconstruction General Conditions cost. The
Preconstruction General Conditions cost shall not include the reproduction cost of the
plans and specifications for the Request for Bids for Trade Contractors. The CITY
OF SOMERVILLE will make plans available through the bid room for the Trade
Contractors.
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C. Section C of the Price Proposal Form is for the documentation of the CM
Construction General Conditions Costs. The General Conditions are divided into
separate cost items (additional categories may be provided at the option of the
Offeror). The breakdown shall include all costs for all general requirements as
contemplated by the general conditions and supplementary general conditions and
any items performed by the CM referenced within the RFP Documents.

The cost lines for C.1, C.2 and C.3 must include the appropriate markup for wages,
insurance, taxes, and benefits for the proposed personnel identified performing
construction services.

Only the following General Conditions designated as “Assign to Subcontractor” shall
be bought out during the sub-trade procurement process and amounts should not be
entered on Form GC.

Temporary Potable Water Service and Distribution

Temporary Sewer Service and Distribution

Temporary Electrical Service and Distribution

Emergency Diesel Generator Fuel Consumed (For Testing)

Spec Section 011000 Cutting, Coring, And Patching

Spec Section 015000 Hoisting Equipment and Machinery

Spec Section 015000 Dust Control

Spec Section 015000 Noise Control

Spec Section 015000 Safety Protection

Spec Section 015000 Shoring

Spec Section 017418 Demolition Waste Disposal

Spec Section 017419 Construction Waste Disposal

General Conditions Other: Temporary Fire Protection

General Conditions Other: Tree and Shrub Protection

General Conditions Other: Wetland Protection and Environmental Protection
General Conditions Other: Security Enclosures Temporary Lockup

Only the following General Conditions will be recognized as allowances. Budget for
these allowances, and these allowances only, by the Construction Manager will be
adjusted throughout the project by the Construction Contingency when those amounts
are either exceeded or reduced.

e Temporary Electricity Consumed

Temporary Heating System

Temporary Heating Fuel Consumed

Spec Section 011000 Permits, Inspection And Testing Required By Governing
Authorities

Spec Section 015000 Staging

Spec Section 015000 Clean—Up Dumpster Pulls

Spec Section 015000 Project Identification

General Conditions Other: Police Details
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For all of the remaining General Condition items not identified as the aforementioned
“Assigned to Subcontractor” or the aforementioned “Allowances”, the amounts
entered shall be the CM’s firm price.

Insurance costs for the Payment Proposal will be based on the estimated construction
cost indicated on the form. The insurance and bond costs will be adjusted up or down
in accordance with the Guaranteed Maximum Price.

4.3 FORMS

All forms for the Price Proposal Submission are included in the pages following this
Section Four and are listed below. They must be submitted in the Price Proposal
Submission completely in black ink including quantities, unit costs, lump sum costs,
percentages and other information requested. All line items must have dollar amounts
assigned. Do not leave lines blank or use designations such as “N/A”. This may
result in rejection of the proposal.

Required Forms:
o Form GC: Payment for Construction Management Services (attached)
. Non-Collusion Affidavit (attached)

END OF SECTION
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SECTION FIVE
EVALUATION CRITERIA

5.1 EVALUATION CRITERIA (Cross Reference Evaluation Process in Section 1, par. 1.16)

The Non-Price Proposals will be evaluated against the following criteria to facilitate
rating each proposal. The criteria for the performance ratings and the selection method
are designed to ensure competition among the Offerors.

The CITY OF SOMERVILLE will highly rate Offerors who excel, for each category
below as applicable, in the performance of their contractual responsibilities. Highly
rated Offerors will have provided: effective value engineering and quality control
programs, maintained construction progress schedules, controlled and reduced change
order costs, effective project safety programs, excellent coordination and management
of subcontractors, cooperation and coordination with the owner, and minimizing of
claims and disputes.

The CITY OF SOMERVILLE will, as part of this selection process review the
references and other information contained in the CITY OF SOMERVILLE
Certification Files and the RFP submission for Construction Management Services of
any or all of the Offerors.

5.2 REQUIRED INFORMATION

The CITY OF SOMERVILLE will rate any proposal as incomplete that fails to include
any information required by this RFP, including, without limitation all information
required by Paragraph 3.2 of this RFP.

5.3 PROJECT EXPERIENCE AS DEMONSTRATED BY BUT NOT LIMITED TOTHREE

COMPARABLE PROJECTS

The CITY OF SOMERVILLE will highly rate Offerors, which have demonstrated in
their descriptive narrative and project references the Offeror’s experience with
successful building construction projects similar in size, duration, and complexity to
this Project and similar successful building projects that used the construction
management at risk delivery method

5.4 QUALIFICATIONS OF PERSONNEL

A. Staffing Plan
The CITY OF SOMERVILLE will highly rate Offerors whose staffing plans set

forth an effective organization for management of the Project and clearly delineate
the relationship of all staff members to the team, including demonstration of
staffing continuity throughout all phases of the project. Identify all Managerial
and Technical Positions and the personnel assigned to each position. Managerial
and technical personnel for this project will have demonstrated experience in
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successful projects similar in size, duration, and complexity. Roles and
responsibilities for key personnel should match their previous personal experience.
As part of the staffing plan evaluation, subconsultants if any, must be identified and
their roles delineated.

B. Resumes
The CITY OF SOMERVILLE will highly rate Offerors Managerial and Technical
Personnel assigned to this project who have demonstrated experience in successful
projects similar in size, duration, and complexity and receive strongly positive
references.

C. Job Skill Narrative
The CITY OF SOMERVILLE will highly rate Offeror’s who assign to this project
their lead Project Manager and Chief Field Superintendent who demonstrate superior
job performance skills.

5.5 PRECONSTRUCTION SERVICES PLAN

The CITY OF SOMERVILLE will highly rate Offerors whose preconstruction services
plan clearly and in detail describes how the Offeror will accomplish the preconstruction
activities set forth in the Contract, and that reflect a practical understanding of the
requirements of the Project, including demonstration of Offeror’s ability to achieve the
MBE/WBE goals outlined in Section 1.18.

5.6 CONSTRUCTION SERVICES PLAN

The CITY OF SOMERVILLE will highly rate Offerors whose construction services plan
clearly and in detail describes how the Offeror will accomplish the construction activities
set forth in the Contract, including continuity from the preconstruction services plan, and
that reflect a practical understanding of the requirements of the Project, including
demonstration of Offeror’s ability to achieve the MBE/WBE goals outlined in Section
1.18.

5.7 PRELIMINARY PROJECT SCHEDULE

The CITY OF SOMERVILLE will rate highly, Offerors whose schedule describes how the
Offeror will accomplish the preconstruction and construction activities set forth in the
Contract and reflects a practical understanding of the requirements of the Project. An
appropriate level of detail should be shown to satisfy the CITY OF SOMERVILLE of the
logic and sequence of the activities, but not obscure the intent of the schedule to clearly
show the scope of the project and the Construction Manager’s role in organizing it. Offerors
may not deviate from the Preliminary Project Schedule set forth in Section 2.1.
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5.8 RECORD OF TERMINATIONS, LIQUIDATED DAMAGES, SURETY, AND LEGAL
ACTIONS

The CITY OF SOMERVILLE will highly rate Offerors who do not have negative
records, or issues related to terminations, liquidated damages, surety and legal actions.

5.9 CITY OF SOMERVILLE UPDATE STATEMENT AND COMPETING COMMITMENTS

If the CITY OF SOMERVILLE determines that one or more other ongoing or pending
projects or other engagements of the Offeror may pose a conflict of interest or a
possible conflict of interest, the CITY OF SOMERVILLE may rate such Offeror
unfavorably as to this criterion. Unless such Offeror agrees to terminate such other
engagement(s) or to take other actions acceptable to the CITY OF SOMERVILLE to
avoid or eliminate such conflict or possible conflict of interest.

END OF SECTION

Somerville, MA Proposal Requirements and Procedures Page 23 of 25
Public Safety Building City of Somerville CM RFP Form 11 12/08/2021



SECTION SIX
NEGOTIATION AND AWARD OF CONTRACT

6.1 TIME FOR FINALIZING CONTRACT

The list and ranking of proposed CM firms will be certified by the CITY OF
SOMERVILLE and made available as a public record after the contract award. The
selected Offeror will be notified in writing. The notice may specify a time, which shall
not be less than fifteen (15) business days from the date of the notice, by which such
Offeror must execute the Contract in the form included in the RFP, modified by the
provisions of any applicable addenda, and furnish the certificates of insurance and any
other documents required in connection with execution of the Contract. Prior to signing
the Contract, the Offeror shall furnish to the CITY OF SOMERVILLE payment and
performance bonds of a surety company qualified to issue bonds in the Commonwealth,
whose name appears on the Treasury Department Circular 570 and is satisfactory to the
CITY OF SOMERVILLE. If the work is not to begin immediately and Offeror has
submitted a proposal for preconstruction work only then each such bond must be at least
in the amount of the Offeror’s proposal; provided that prior to beginning any construction
work on the Project each bond must be replaced for the sum of the estimated construction
cost of the Project, Fifty-seven Million Two hundred thousand dollars ($57,200,000.00).
If the GMP has been established prior to beginning the work then each such bond shall be
for the sum of the GMP. Whenever the GMP is established, each bond must be furnished
and replaced by the CM in the sum of the GMP upon the signing of the GMP
amendment. Such bonds shall be in form and content satisfactory to the CITY OF
SOMERVILLE.

If the selected firm fails to execute a contract or to furnish the necessary bonds, insurance
and other documents necessary for signing the contract within the time period specified
in the request for proposals then, unless the CITY OF SOMERVILLE in its sole
discretion elects to extend the time or cancel this procurement, the CITY OF
SOMERVILLE may commence negotiations with the remaining highest ranked firm,
provided they continue to meet the CITY OF SOMERVILLE certification requirements.
If negotiations are not successful then the negotiations will be terminated and the same
process will begin with the next highest ranked firm until a contract is awarded. In the
alternative, the CITY OF SOMERVILLE may proceed under M.G.L. c. 149.

6.1.2 FAILURE TO PROVIDE BONDS WHEN REQUIRED AFTER CONTRACT
SIGNING, TERMINATION

If the Offeror fails to replace the necessary payment and performance bonds after signing
the contract as required by the previous section, then this will be considered a breach of
contract justifying termination of the Contract by the CITY OF SOMERVILLE and the
CM will be responsible for all damages, consequential or otherwise, as a result of such
breach. If the Contract is terminated, the CITY OF SOMERVILLE may commence
negotiations with the remaining highest ranked firm, provided they continue to meet the
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CITY OF SOMERVILLE certification requirements. If negotiations are not successful
then the negotiations will be terminated and the same process will begin with the next
highest ranked firm until a contract is awarded. In the alternative, the CITY OF
SOMERVILLE may proceed under M.G.L. c. 149.

6.2 AWARD WITHOUT NEGOTIATIONS

The CITY OF SOMERVILLE reserves the right to accept the selected Offeror’s Proposal
as submitted without further negotiation. In such case the notice described in Paragraph
6.1 above shall inform the selected Offeror that there shall be no negotiations and that the
Offeror must execute the Contract and meet the other obligations set forth in Paragraph 6.1
within the time stated in the notice.

6.3 SUSPENDED OR DEBARRED OFFERORS

No person or firm disqualified by the Federal Government or under Massachusetts General
Laws Chapter 7C, Section 48, nor any person or firm suspended or debarred pursuant to
Massachusetts General Laws Chapter 29, Section 29F, or any other applicable debarment
or disqualification provisions of any other provision of the Massachusetts General Laws or
any rule or regulation promulgated thereunder, shall be eligible for award of this contract.

6.4 RELATED WORK PROHIBITIONS

Neither the successful Offeror selected as the construction manager, nor any affiliate in
which the Offeror has an ownership interest, nor any subconsultant or subcontractor (or
any of its affiliates) of the Offeror, may participate in any way in provision of the
Program Manager or the Designer’s services on this Project. If the Offeror is a joint
venture, this Paragraph applies to each member of the joint venture.

END OF SECTION

Somerville, MA Proposal Requirements and Procedures Page 25 of 25
Public Safety Building City of Somerville CM RFP Form 11 12/08/2021



EFFECTIVE MARCH 30, 2010
Commonwealth of Massachusetts

Division _of Canital- Asset Management
PRIME/GENERAL CONTRACTOR

UPDATE STATEMENT

TO ALL BIDDERS AND AWARDING AUTHORITIES
A COMPLETED AND SIGNED PRIME/GENERAL CONTRACTOR UPDATE STATEMENT
MUST BE SUBMITTED WITH EVERY PRIME/GENERAL BID FOR A CONTRACT
PURSUANT TO M.G.L. c.149, 844A AND M.G.L. c. 149A. ANY PRIME/GENERAL BID
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST
BE REJECTED.

Caution: This form is to be used for submitting Prime/General Contract bids. It is not to
be used for submitting Filed Sub-Bids or Trade Sub-Bids.

AWARDING AUTHORITIES
If the Awarding Authority determines that the bidder does not demonstrably possess the

skill, ability, and integrity necessary to perform the work on the project, it must reject the
bid.

BIDDER’S AFFIDAVIT

| swear under the pains and penalties of perjury that | am duly authorized by the bidder named
below to sign and submit this Prime/General Contractor Update Statement on behalf of the bidder
named below, that | have read this Prime/General Contractor Update Statement, and that all of the
information provided by the bidder in this Prime/General Contractor Update Statement is true,
accurate, and complete as of the bid date.

Bid Date Print Name of Prime/General Contractor

Project Number (or Business Address

name if no number)

Awarding Authority Telephone Number

SIGNATURE=

Bidder’s Authorized Representative
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INSTRUCTIONS
INSTRUCTIONS TO BIDDERS

e This form must be completed and submitted by all
Prime/General contractors bidding on projects pursuant
to M.G.L. c. 149, 844A and M.G.L. c. 149A.

e You must give complete and accurate answers to all
questions and provide all of the information requested.
MAKING A MATERIALLY FALSE STATEMENT INTHIS
UPDATE STATEMENT IS GROUNDS FOR
REJECTING YOUR BID AND FOR DEBARRING YOU
FROM ALL PUBLIC CONTRACTING.

e This Update Statement must include all requested
information that was not previously reported on the
Application used for your firm’s most recently
issued (not extended or amended) Prime/General
Contractor Certificate of Eligibility. The Update
Statement must cover the entire period since the
date of your Application, NOT since the date of your
Certification.

e You must use this official form of Update Statement.
Copies of this form may be obtained from the awarding
authority and from the Asset Management Web Site:
www.mass.gov/dcam .

e If additional space is needed, please copy the
appropriate page of this Update Statement and attach it
as an additional sheet.

e See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Bidder Qualifications

e |t is the awarding authority’s responsibility to determine
who is the lowest eligible and responsible bidder. You
must consider all of the information in the low bidder’s
Update Statement in making this determination.
Remember: this information was not available to the
Division of Capital Asset Management at the time of
certification.

e The bidder's performance on the projected listed in
Parts 1 and 2 must be part of your review. Contact the
project references.

e AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER'S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF
CAPITAL ASSET MANAGEMENT. Telephone (617)
727-9320 for an appointment.

Bidding Limits

Single Project Limit: The total amount of the bid, including all
alternates, may not exceed the bidder’s Single Project Limit.

Aggregate Work Limit: The annual value of the work to be
Division of Capital Asset Management
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when added to the annual cost to complete the
bidder’s other currently held contracts, may not
exceed the bidder's Aggregate Work Limit. Use
the following procedure to determine whether the
low bidder is within its Aggregate Work Limit:

Step 1 Review Update Statement
Question #2 to make sure that all
requested information is provided
and that the bidder has accurately
calculated and totaled the
annualized value of all incomplete
work on its currently held contracts
(column 9).

Step 2 Determine the annual dollar value of
the work to be performed on your
project. This is done as follows:

(i) If the project is to be completed
in less than 12 months, the
annual dollar value of the work
is equal to the full amount of
the bid.

(ii) If the project will take more than
12 months to complete,
calculate the number of years
given to complete the project by
dividing the total number of
months in the project schedule
by 12 (calculate to 3 decimal

Division of Capital Asset Management

places), then divide the amount of the bid
by the calculated number of years to find
the annual dollar value of the work.

Step 3 Add the annualized value of all of the bidder’s
incomplete contract work (the total of column
9 on page 5) to the annual dollar value of the
work to be performed on your project. The
total may not exceed the bidder’s
Aggregate Work Limit.

Correction of Errors and Omissions in Update
Statements

Matters of Form: An awarding authority shall not reject a
contractor’s bid because there are mistakes or omissions of
form in the Update Statement submitted with the bid, provided
the contractor promptly corrects those mistakes or omissions
upon request of the awarding authority. [810 CMR 8.05(1)].

Correction of Other Defects: An awarding authority may, in
its discretion, give a contractor notice of defects, other than
mistakes or omissions of form, in the contractor's Update
Statement, and an opportunity to correct such defects,
provided the correction of such defects is not prejudicial to
fair competition. An awarding authority may reject a corrected
Update Statement if it contains unfavorable information about
the contractor that was omitted from the Update Statement
filed with the contractor’s bid. [810 CMR 8.05(2)].
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PART 1 - COMPLETED PROJECTS

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF
APPLICATION FOR YOUR MOST RECENTLY ISSUED (NOT EXTENDED OR AMENDED) DCAM CERTIFICATE OF
ELIGIBILITY. YOU MUST REPORT ALL REQUESTED INFORMATION NOT PREVIOUSLY REPORTED ON THAT
DCAM APPLICATION*.

PROJECT TITLE & LOCATION WORK CONTRACT PRICE START DATE DATE
CATEGORY COMPLETED

Attach additional sheets if necessary

*If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under
any contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS
PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general
contractor named above, either through a business or family relationship? L1YES []NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your
company, either through a business or family relationship? [ JYES []NO

If you have answered YES to either question, explain.
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PART 2 - CURRENTLY HELD CONTRACTS

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR FIRM HAS UNDER

CONTRACT ON THIS DATE REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED.

1 2 3 4 ) 6 [ 3 9
PROJECT TITLE & WORK START ON CONTRACT % NOT | $VALUEOF NO. OF | ANNUALIZED
LOCATION CATEGORY AND END | SCHEDULE PRICE COMPLETE | WORK NOT | YEARS VALUE ~ OF
DATES  |(yes/no) COMPLETE | REMAINING | INCOMPLETE

(col. 5 X col. 6) (see note WOR_K
below) (col. 7 = col. 8)
(divided by)
ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK (Total of Column 9) $
Column 8 eIf less than one year is left in the project schedule, write 1.

* If more than 12 months are left in the project schedule, divide the number of months left
in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS

PAGE.
PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone
DESIGNER: Designer Contact Person Telephone
GC: GC Contact Person Telephone

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general
contractor named above either through a business or family relationship? [1YES []NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your

company, either through a business or family relationship? [ JYES []NO
If you have answered YES to either question, explain.
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PART 3 - PROJECT PERFORMANCE

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete
explanation. Information you provide herein must supplement the Application for your most
recently issued (not extended or amended) DCAM Certificate of Eligibility. You must report all
requested information not previously reported on that DCAM Application for Prime/General
Certificate of Eligibility. Include all details [project name(s) and location(s), names of all parties
involved, relevant dates, etc.].

YES NO

1. Has your firm been terminated on any contract prior to completing a project or has L] ]
any officer, partner or principal of your firm been an officer, partner or principal of
another firm that was terminated or failed to complete a project?

2. Has your firm failed or refused either to perform or complete any of its work under [] []
any contract prior to substantial completion?

3. Has your firm failed or refused to complete any punch list work under any contract?

4. Has your firm filed for bankruptcy, or has any officer, principal or individual with a
financial interest in your current firm been an officer, principal or individual witha
financial interest in another firm that filed for bankruptcy?

5. Has your surety taken over or been asked to complete any of your work under any L] L]
contract?
6. Has a payment or performance bond been invoked against your current firm, or has ~ [_]

any officer, principal or individual with a financial interest in your current firm been
an officer, principal or individual with a financial interest in another firm that had a
payment or performance bond invoked?

7. Has your surety made payment to a materials supplier or other party under your
payment bond on any contract?

8. Has any subcontractor filed a demand for direct payment with an awarding authority
for a public project on any of your contracts?

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s
lien against property in connection with work performed or materials supplied under
any of your contracts?

10. Have there been any deaths of an employee or others occurring in connection with
any of your projects?

O O 0O O O
O O 0O O

11. Has any employee or other person suffered an injury in connection with any of your
projects resulting in their inability to return to work for a period in excess of one
year?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws

YES

Please answer the following questions. Information must supplement all judicial and
administrative proceedings involving bidder’s firm, which were instituted or concluded
(adversely or otherwise) since your firm’s Application for your most recently issued (not
extended or amended) Certificate of Eligibility. You must report all requested information
not previously reported on that DCAM Application for Prime/General Certificate of

Eligibility.

NO

The term “administrative proceeding” as used in this Prime/General Contractor Update
Statement includes (i) any action taken or proceeding brought by a governmental
agency, department or officer to enforce any law, regulation, code, legal, or contractual
requirement, except for those brought in state or federal courts, or

(if) any action taken by a governmental agency, department or officer imposing
penalties, fines or other sanctions for failure to comply with any such legal or
contractual requirement.

The term “anyone with a financial interest in your firm” as used in this Section“I”,
shall mean any person and/or entity with a 5% or greater ownership interest in the
applicant’s firm.

If you answer YES to any question, on a separate page provide a complete
explanation of each proceeding or action and any judgment, decision, fine or
other sanction or result. Include all details (name of court or administrative
agencyi, title of case or proceeding, case number, date action wascommenced,
date judgment or decision was entered, fines or penalties imposed, etc.).

1. Have any civil, judicial or administrative proceedings involving your firm or a [ ]
principal or officer or anyone with a financial interest in your firm been brought,
concluded, or settled relating to the procurement or performance of any construction
contract, including but not limited to actions to obtain payment brought by
subcontractors, suppliers or others?

2. Have any criminal proceedings involving your firm or a principal or officer or anyone ||
with a financial interest in your firm been brought, concluded, or settled relating to
the procurement or performance of any construction contract including, but not
limited to, any of the following offenses: fraud, graft, embezzlement, forgery,
bribery, falsification or destruction of records, or receipt of stolen property?

3. Have any judicial or administrative proceedings involving your firm or a principal []
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state’s or federal procurement laws arising
out of the submission of bids or proposals?

4. Have any judicial or administrative proceedings involving your firm or a principal L]
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

YES

5. Have any judicial or administrative proceedings involving your firm or a principal [ ]
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay,
equal pay, child labor or worker’s compensation?

6. Have any judicial or administrative proceedings involving your firm or a principal []
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law prohibiting
discrimination in employment?

7. Have any judicial or administrative proceedings involving your firm or a principal []
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a claim of repeated or aggravated violation of any state or
federal law regulating labor relations?

8. Have any proceedings by a municipal, state, or federal agency been brought, []
concluded, or settled relating to decertification, debarment, or suspension of your
firm or any principal or officer or anyone with a financial interest in your firm from
public contracting?

9. Have any judicial or administrative proceedings involving your firm or a principal or
officer or anyone with a financial interest in your firm been brought, concluded, or
settled relating to a violation of state or federal law regulating the environment?

10. Has your firm been fined by OSHA or any other state or federal agency for
violations of any laws or regulations related to occupational health orsafety? Note:
this information may be obtained from OSHA’s Web Site atwww.osha.gov

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals,
workforce goals, or failure to file certified payrolls on any public projects?

O o o O

12. Other than previously reported in the above paragraphs of this Section I, have any
administrative proceedings or investigations involving your firm or a principal or
officer or anyone with a financial interest in your firm been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or
performance of any construction contract?

O o o O

13. Are there any other issues that you are aware which may affect your firm’s L]
responsibility and integrity as a building contractor?

Division of Capital Asset Management Page 9 of 10
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PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel, such as project managers and superintendents, who will be assigned to
the project if your firm is awarded the contract. Attach the resume of each person listed below.

NAME TITLE OR FUNCTION

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your firm’s business organization, financial condition or bonding
capacity since the date your current Certificate of Eligibility was issued? [ ]Yes [ ] No
If YES, attach a separate page providing complete details.

PART 7 = LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO
THE DIVISION OF CAPITAL ASSET MANAGEMENT.

Attach here a copy of the list of completed construction projects which was
submitted with your firm’s DCAM Application for your most recently issued
(not extended or amended) DCAM Certificate of Eligibility. The Attachment
must include a complete copy of the entire Section G — “Completed Projects”
and the final page — “Certification” (Section J) containing the signature and
date that the Completed Projects list (Section G) was submitted to the Division
of Capital Asset Management.

Division of Capital Asset Management Page 10 of 10
Prime/General Contractor Update Statement Effective March 30, 2010



TECHNICAL (NON-PRICE) PROPOSAL RESPONSE FORM
To the Division of Capital Asset Management:

The undersigned proposes to furnish all Construction Management Services required by
Massachusetts State Project No. Construction Management Services for the
. In accordance with the Request for Proposals, all documents
contained in the Request for Proposals or referred to therein, addenda or clarification's issued in regard
to that RFP, namely the addenda numbered and the
proposal of the undersigned submitted herewith, for the price stated in a separate form, referencing the
same project and submitted in a separate envelope.

The undersigned declares that he or she (or, if he or she is the authorized representative of a
company, he or she and the company, herein collectively referred to as “undersigned” and
“company”) has carefully examined all the documents noted above and also the site where the
proposed work is to be performed. The undersigned certifies that this offer fully complies with all
of the requirements of the Request for Proposals. The undersigned hereby acknowledges that if
selected it will be obligated to meet the MBE and WBE goals for the project and certifies that it
will meet or exceed these goals.

The undersigned further certifies that if selected, it will within fifteen (15) or whatever number of
days appears in the written notice required by Section 6, Paragraph 6.1 of the RFP, Saturdays,
Sundays, and legal holidays excluded, after presentation thereof, execute a contract in accordance
with the terms stated in the RFP, addenda thereto, documents referred to therein, and the proposal
of the undersigned, and will furnish a performance bond and also a labor and materials or payment
bond, from a surety licensed to do business in Massachusetts and whose name appears on
the United States Treasury Department Circular 570, and each in the sum of the estimated
value of the construction project, the premiums of which are to be paid by the undersigned and are
included in the proposed price. The undersigned hereby certifies that it is able to furnish for any
work at the site of installation labor that can work in harmony with all other elements of labor
employed or to be employed on the work at the site of installation, and that it will comply fully
with all laws and regulations applicable to the award of the contract for this work.

The undersigned also hereby certifies that it is the only person interested in this proposal; that it is
made without any connection with any other person making any proposal for the same work: that no
person acting for, or employed by, the Commonwealth of Massachusetts is directly or indirectly
interested in this proposal, or in any contract which may be made under it, or in expected profits to
arise therefrom; that the undersigned company has not influenced or attempted to influence any other
person or corporation to file a proposal or to refrain from doing so or to influence the terms of the
proposal of any other person or corporation; and that this proposal is made in good faith without
collusion or connection with any other person bidding for the same work.

I certify, under the pains and penalties of perjury, that all of the above statements are true.

Firm Name:
By:
(Signature of Authorized Representative)
Title: Date:
Mass. State Project No. Technical (Non Price) Submission Page 1 of 7
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INFORMATIONAL SHEET

If a Corporation:
Incorporated in what State:
President:
Treasurer:
Secretary:

If a foreign corporation, are you registered to do business in Massachusetts?

Yes No

To be considered for Selection for this work, you-are required under
Massachusetts General Laws Ch. 30, Sec. 39L to obtain from the
Secretary of State, Foreign Corporations Section, a certificate stating
that your corporation is registered, and to furnish such certificate to
DCAM prior to award of the contract.

If a partnership, name all partners on attached sheet.
If an individual:

Name:

Residence:

If an individual doing business under a firm name:

Name of Firm:

Business Address:

Name of Individual:

Mass. State Project No. Technical (Non Price) Submission Page 2 of 7
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AFFIDAVIT OF COMPLIANCE

Massachusetts Business Corp. Foreign Corp. Non-Profit
Corp.

I, , President Clerk
of

, principal office is located at

| do hereby certify that the above named corporation has filed with the State Secretary all
certificates and annual reports required by Chapter 156B Sec. 109 (business corporation),
by Chapter 181, Sec. 4 (foreign corporation) or by Chapter 180, Sec. 26A (non-profit
corporation) of the Massachusetts General Laws.

SIGNED UNDER THE PENALTIES OF PERJURY this day of
, 20

Signature of Duly Authorized Corporate Officer

Mass. State Project No. Technical (Non Price) Submission Page 3 of 7
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AFFIDAVIT OF PREVAILING WAGE COMPLIANCE (C. 149, S. 26 AND 27)

I, : . of the
Name Title

, with a principal office is located at

Offeror’s Company Name

do hereby certify that the above named corporation will comply with the prevailing wage
laws as set forth in Sections 26 and 27 of the Massachusetts General Laws.

SIGNED UNDER THE PENALTIES OF PERJURY this day of
, 20

Signature of Duly Authorized Corporate Officer

Mass. State Project No. Technical (Non Price) Submission Page 4 of 7
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CERTIFICATION OF TAX COMPLIANCE

COMMONWEALTH OF MASSACHUSETTS
DIVISION OF CAPITAL ASSET MANAGEMENT

Pursuant to M.G.L. Ch. 62c. sec. 49a.

I, ,

President, , Clerk, , Partner, of

; , hereby

certify under penalties of perjury that has, to my

best knowledge and belief, filed all state tax returns and paid all state taxes required under law.

Federal Identification Number Company Name
or Social Security Number

Signature
Name of Duly Authorized (type/print)
Title/Company Position
Mass. State Project No. Technical (Non Price) Submission Page 5 of 7
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AFFIDAVIT OF COMPLIANCE WITH UPDATE OF SCHEDULE “E”
TERMINATIONS AND LEGAL PROCEEDINGS

, , of the
Name Title

, with a principal office is located at

Offeror’s Company Name

,_do hereby certify that attached
hereto is a copy of Offeror’s Schedule “E” Terminations and Legal Proceedings, that was
submitted to DCAM by Offeror with Offeror’s Qualification Statement in connection with
this Project. | further certify that (check one of the following):

1. There are no updates to the attached Schedule “E”.
or
2. There are updates to the attached Schedule “E” for items that occurred on or after

the date that Offeror submitted its Qualification Statement. The update(s) are as follows:

Prowde all updated or changed information with respect to mformatlon prowded on
Schedule “E” and attach additional sheets if necessary.

Provide all updated or changed information with respect to information provided on
Schedule “E” and attach additional sheets if necessary.

Part C. Legal Pr in

Provide all updated or changed information with respect to information provided on
Schedule “E” and attach additional sheets if necessary.
Section 1. Litigation

Section 2. Administrative Proceedings

Section 2. Arbitrations

SIGNED UNDER THE PENALTIES OF PERJURY this day of
, 20

Signature of Duly Authorized Corporate Officer

ATTACH SCHEDULE “E” TO THIS AFFIDAVIT

Mass. State Project No. Technical (Non Price) Submission Page 6 of 7
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ADDITIONAL FORMS

PLEASE SUPPLY THE FOLLOWING WITH THE NON-PRICE SUBMISSION
e Copy of the Offeror's Certificate of Eligibility

e Surety Commitment Letter at 110% of Estimated Construction Cost

e Completed Prime/General Contractor Update Statement (Blank form is attached)

e Copy of the Offeror’s Schedule “E: Terminations and Legal Proceedings that was
submitted with Offeror’s RFQ on this Project

Mass. State Project No. Technical (Non Price) Submission Page 7 of 7
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REQUEST FOR PROPOSALS FOR
CONSTRUCTION MANAGEMENT SERVICES

December 08, 2021

Part 2 of 2

Somerville Public Safety Building

Form GC: Payment for Construction
Management Services

Public Safety Building Project
Somerville, Massachusetts
Project # 22-03



PRICE SUBMISSION
FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Company Name:

By:

(Signature of Authorized Representative)
Title:

Section A. PAYMENT SUMMARY FOR CM PRECONSTRUCTION SERVICES

A.1 Total Payment for CM Preconstruction General
Conditions Costs $

A.2 Total Payment for CM Preconstruction Fee $

A.3 Total Payment for CM Preconstruction Services
Add A.1and A.2 $

Confirm Total Payment for CM Preconstruction Services in words below, from line A.3

Dollars

Section A. PAYMENT SUMMARY FOR CM CONSTRUCTION SERVICES

A.4 Total Payment for CM Construction General Conditions
Costs $

A.5 Total Payment for CM Construction Fee

$

A.6 Total Payment for CM Construction Services

Add A.4 and A.5 $
Confirm Total Payment for CM Construction Services in words below, from line A.6

Dollars

Section A. PAYMENT SUMMARY FOR
CM PRECONSTRUCTION AND CM CONSTRUCTION SERVICES

A.7 Total Payment for CM Preconstructionand
CM Construction Services Addline A3and A6 $

Confirm Total Payment for CM Preconstruction and CM Construction Services in words
below, from line A.7

Dollars

Somerville, MA Price Submission Page 2 of 8
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FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Section B: DETAIL OF CM PRECONSTRUCTION GENERAL CONDITIONS COSTS

B.1. Preconstruction Personnel Duration | Percentage | Monthly Total Cost

List name and title, list company in of Time Rate

name for subcontractors to CM Months | Allocated
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $

BIM Manager $ $
$ $

All personnel listed above are key staff Total B.1 | $

B.2 Lump Sum for Additional Categories of CM
Preconstruction General Conditions Costs and $
miscellaneous staff and subcontractors

B.3 Total Payment for CM Preconstruction General
Conditions Costs $
Add lines B.1 and B.2

Transfer total to Payment Summary, Section A line A.1

Somerville, MA Price Submission Page 3 of 8
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FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Section C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS

Public Safety Building

Form Dated 11-22-21

C.1. Project Management Personnel | Duration | Percentage | Monthly Total Cost
List name and title, list company name | in of Time Rate
if a subcontractor or JV with the CM Months | Allocated
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
BIM Manager $ $
$ $
Per the Owner-CM Agreement par. $ $
5.3.2 - a full-time dedicated QA/QC
manager is required
[]is not required
All personnel listed above are key staff TotalC.1 |$
C.2 Field Supervisory Personnel List | Duration | Percentage Monthly Total Cost
name and title, list company name if a | in of Time Rate
subcontractor or JV with the CM Months | Allocated
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
All personnel listed above are key staff TotalC.2 |$
Somerville, MA Price Submission Page 3 of 8




FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES Section

C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONSCOSTS

C.3 Additional Personnel Positions | Duration | Percentage | Monthly Total Cost
List position, list company name if a | in of Time Rate
subcontractor or JV with the CM Months | Allocated
$ $
$ $
$ $
$ $
$ $
All positions listed above are not key
staff-maximum of five positions TotalC.3 |$
C.4 Insurance and Bond Costs Rate Per | ECC cost to be Total Cost
Identify other Insurance and Bond Thousand used for Pricing,
Costs in blank spaces below Dollars bond costs will be
adjusted to reflect
Offeror’s GMP
Performance Bond $----,000,000 $
Payment (Labor & Material) Bond $----,000,000 $
Builders Risk $----,000,000 $
General Liability - - $
Vehicle Liability - - $
Pollution Liability - - $
Workers Compensation - - $
Umbrella Coverage - - $
Professional Liability Insurance - - $
$
Total C.4 $
C.5 Temporary Utilities and Services Cost
Temporary Potable Water Service Distribution
Assign To Subcontractor | XXXXXXXXXXXXX
Temporary Sewer Service and Distribution BXAXHXXAX XX XXX XXX
Assign To Subcontractor
Temporary Potable Water Consumed $
Temporary Toilets Rental, Service and Disposal $
Temporary Electrical Service Distribution Assign To Subcontractor | $XXXXXXXXXXXXX
Temporary Electricity Consumed ALLOWANCE $
Temporary Heating System ALLOWANCE $
Temporary Heating Fuel Consumed ALLOWANCE $
Emergency Diesel Generator Fuel Consumed (For Testing)
Assign To Subcontractor | $XXXXXXXXXX XXX
Total C.5 $
Somerville, MA Price Submission Page 4 of 8
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FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Section C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS

C.6 Additional Categories Cost
Spec Section 011000 Project Phasing Included in C.1
Spec Section 011000 Supervision of the Work Included in C.2
Spec Section 011000 Use of Premises Included in C.2
Spec Section 011000 Coordination Included in C.1
Spec Section 011000 Field Engineering Included in C.2
Spec Section 011000 Permits, Inspection And Testing Required By $100,000
Governing Authorities ALLOWANCE
Spec Section 011000 Cutting, Coring, And Patching
Assign To Subcontractor | $XXXXXXXXXXXXX
Spec Section 011000 Debris Removal Management Included in C.2
Spec Section 011000 Field Measurements Included in C.2
Spec Section 013200 Critical Path method Construction Schedules Included in C.1
Two Week Look-Ahead and Monthly Updates
Spec Section 013200 Shop Drawing Log Included in C.1
Spec Section 013200 Long Lead Item Log Included in C.1
Spec Section 013200 Pre-Purchase Log Included in C.1
Spec Section 013300 Shop Drawings, Products Data, And Samples Included in C.1
Spec Section 014000 Quality Control Included in C.1
Spec Section 014325 Testing Agency Service Included in C.3
Spec Section 015000 CITY OF SOMERVILLE Temporary Office $
Spec Section 015000 CITY OF SOMERVILLE Telephone Service,
Equipment and Usage charges (including long distance)
Spec Section 015000 CITY OF SOMERVILLE Office Furniture, $
Equipment and Office Supplies (including computer hardware and
Spec Section 015000 Cleaning of CITY OF SOMERVILLE Trailers | $
Spec Section 015000 Weather Protection $
Spec Section 015000 Hoisting Equipment and Machinery
Assign To Subcontractor | FXXXXXXXXXXXXX
Spec Section 015000 Staging Per Specifications ~ ALLOWANCE | $
Spec Section 015000 Maintenance of Access $
Spec Section 015000 Dust Control Assign To Subcontractor | $XXXXXXXXXX XXX
Spec Section 015000 Noise Control Assign To Subcontractor | FXXXXXXXXXXXXX
Spec Section 015000 Indoor Air Quality $
Spec Section 015000 Debris Control $
Spec Section 015000 Clean—Up Dumpster Pulls ALLOWANCE $
Spec Section 015000 Temporary Enclosures $
Spec Section 015000 Barricades, Warning Signs and Lights, $
Spec Section 015000 Safety Protection $
Spec Section 015000 Vehicle and Equipment Protection $
Spec Section 015000 Shoring Assign To Subcontractor | $XXXXXXXXXX XXX
Spec Section 015000 Construction Fence $

Somerville, MA Price Submission
Public Safety Building Form Dated 11-22-21
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FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Section C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS

Spec Section 015000 Project Identification ALLOWANCE $
Spec Section 015716 Temporary Pest Control $
Spec Section 017418 Demolition Waste Management Plan Included in C.1
Spec Section 017418 Demolition Waste Plan Implementation Included in C.1
Spec Section 017418 Demolition Waste Disposal

Assign To Subcontractor | $XXXXXXXXXXXX
Spec Section 017419 Construction Waste Management Plan Included in C.1
Spec Section 017419 Construction Waste Plan Implementation Included in C.1
Spec Section 017419 Construction Waste Disposal

Assign To Subcontractor | $XXXXXXXXXXXX
Spec Section 017700 Project Closeout Included in C.1
Spec Section 018311 Sustainable Design Requirement Included in C.1
Spec Section 013100 Project Management and Coordination Included in C.1
Spec Section 018100 Commissioning Included in C.1
General Conditions Other: CM Temporary Office Trailers $
General Conditions Other: CM Telephone Service, Equipment and $
Usage charges (including long distance)
General Conditions Other: CM Office Furniture and Equipment $
(including computer hardware and software)
General Conditions Other: CM Office Supplies $
General Conditions Other: Cleaning of CM Trailers $
General Conditions Other: Police Details ALLOWANCE $
General Conditions Other: Temporary Fire Protection

Assign To Subcontractor | $ XXXXXXXXXXXX
General Conditions Other: Site Security Services $
General Conditions Other: Safety and First Aid Manager Included in C.1
General Conditions Other: Safety Labor Included in C.3
General Conditions Other: Safety Materials $
General Conditions Other: Tree and Shrub Protection

Assign To Subcontractor | $XXXXXXXXXXXXX
General Conditions Other: Wetland Protection and Environmental
Protection Assign To Subcontractor | $XXXXXXXXXXXXX
General Conditions Other: Security Enclosures Temporary Lockup

Assign To Subcontractor | FXXXXXXXXXXXXX
General Conditions Other: Compliance Included in C.1
General Conditions Other: Accounting Included in C.1
General Conditions Other: Temporary Stairs and Rails $

Total C.6 $

Somerville, MA
Public Safety Building

Price Submission
Form Dated 11-22-21
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FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES

Section C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONSCOSTS

C.7 List any and all additional categories and costs for CM
General Conditions below. See Owner Construction —
Manager Agreement paragraph 6.2.1

C.8 Total of all Details of CM Construction General Conditions
Costs

Add lines C.1, C.2, C.3, C.4, C.5, C.6 and C.7 Transfer total to

Payment Summary, Section A lineA4 | $

Somerville, MA Price Submission Page 7 of 8
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NON-COLLUSION AFFIDAVIT

COMMONWEALTH OF MASSACHUSETTS
DIVISION OF CAPITAL ASSET MANAGEMENT

The undersigned hereby declares under the penalties of perjury that they have carefully examined the
Notice to Contractors, form of Contract and general conditions, specifications and plans referred to, and
also the site upon which the proposed work is to be performed.

The undersigned also hereby certifies under the penalties of perjury that the offeror is the only entity
interested in this proposal; that it is made without any connection with any other person making any bid
for the same work, that no person acting for, or employed by, the Commonwealth of Massachusetts is
directly or indirectly interested in this proposal, or in any contract which be made under it, or in expected
profits to arise therefrom; and without directly or indirectly influencing or attempting to influence any
other person or corporation to bid or to refrain from bidding or to influence the amount of the bid of any
other person or corporation; and that this proposal is made in good faith without collusion or connection
with any other person bidding for the same work; and that this proposal is made with distinct reference
and relation to the plans and specifications prepared for this contract and herein mentioned. The
undersigned further declares that in regard to the conditions affecting the work to be done and the labor
and materials needed, this proposal is based solely on Offeror’s own investigation and research and not in
reliance upon any representation of any employee officer or agent of the Commonwealth.

No oral, written or telegraphic amendments to this bid will be accepted. An offeror wishing to amend this
proposal after transmittal to the CITY OF SOMERVILLE may do so only by written notice received by
the CITY OF SOMERVILLE in the office designated in the request for proposal prior to the time and
date set for the opening of proposals.

Name of Offeror:

Company or Joint Venture Name

Authorized Representative Signature

Print Name and Title
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